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CONTRACT NO. 98823

CONCRET

NTR

CULVERT

TFA . TOTAL | SHEET

[kt SECTION COUNTY | gepre No
* * % ¥k % | 304 32

STA. TO STA.

FED. ROAD DIST. NO. _ l ILLINOIS ‘ FED. AID PROJECT

* FAU 9481, FAS 2887 (IL 37
*3% (12,12X),RS-3512B-1,12B1-1
¥k % FRANKLIN AND WILLIAMSON

Re\l .

SCALE:
DATE

PIPE CULVERTS, ,TYPE 1 PRC FLARED END SECTIONS PIPE CUL\/.& TY. 1. PRC FLARED END SECTIONS - PIPE
LOCATION L CLASS A CLA, EQRS ELLIPTICAL EQRS CULVERT REMARKS
STATION TO STATION 15" 18" 24" 30" 15" 18" 24" 30" 18” 24" 30" 18" 24" 30" REMOVAL
FOOT FOOT FOOT FOOT EACH EACH EACH EACH FOOT FOOT FOOT EACH EACH EACH FOOT
FRANKLIN COUNTY
FAU 9481 (IL 37)
RT STA 81+02 6 2) 6] SEE PLAN NOTES
RT STA 82+48 6 2 §| SEE PLAN NOTES
RT STA 86+61 38 2 42
LT STA 89+99 56 2 50
LT STA 91+75 32 2 30
CONCRETE ENTRANCE CULVERT TOTAL 134
TOTAL FROM METAL CULVERT SCHEDULE] 0
LOCATION TOTAL 0 32| 12 94 0 2 4 4 0 0 0 0 0 134
FAS 2887 (IL 37) N -
T STA 377+39 3 2 30
LT STA 377+81 96 REPLACED BY BOX CULV )
LT STA 378+72 56, REPLACED BY BOX CULV
LT STA 379+23 38 REPLACED BY BOX CULV
- LT STA 380+88 66 REPLACED BY BOX CULV
LT STA 381+76 79 REPLACED BY BOX CULV
LT STA 383+26 74 REPLACED BY BOX CULV
LT STA  384+89 48 REPLACED BY BOX CULV
LT STA 386+61 25 REPLACED BY BOX CULV
LT STA 389+69 49 REPLACED BY BOX CULV
RT STA 390+31 32
LT STA 391+29 - 1 215 REPLACED BY BOX CULV
RT__STA 392+13 - 25 REPLACED BY BOX cULV
LT STA 393+49 27| 2 25
LT STA 394+87 ) - 21 2 17
RT STA 395+40 26| REPLACED BY BOX CULV
RT STA 396+43 20 REPLACED BY BOX CULV
LT STA 396+60 35 1 24 EXTEND TO INLET
LT STA 397+00 36| 1 21 EXTEND TO INLET
RT STA 397+02 I 30 ~ REPLACED BY BOX CULV
LT STA 399+69 35 2 .
RT STA 401+96 30) 2 37
LT STA 403+67 45 2 41
RT _STA 403+71 21 2 32)
LT STA 407+45 18 2 20)
LT STA 410+38 22 2 25
LT STA 410+94 35 1 28 EXTEND TO INLET
LT STA 411+36 36 1 30 EXTEND TO INLET
LT STA 412477 27 1 22 EXTEND TO INLET
LT STA 413+04 27| 1 19 EXTEND TO INLET
LT STA 413+64 25 2 19
LT STA 415+38 26| 2 22
RT STA 417+49 N 33 2 25
LT STA 417+83 24 2 19
T STA 418+80 24 2 20
LT STA 420+83 29 2 20
LT STA 425451 32| 2 32
T STA 428+80 43 2 - ER
RT STA 429+72 23| 2 28
RT STA 430+99 24 2 16
RT STA 432+37 14 2 20
LT STA 433+59 38 2 22
LT STA 434+50 30 2 27
RT STA 436+88 26 2 25)
RT STA 440+31 24 2 23|
LT STA 441459 24 2 24
RT__STA 447475 25| 2 20
RT STA 457+13 48 2 40
CONCRETE ENTRANCE CULVERT TOTAL 1743
TOTAL FROM METAL ENTRANCE CULVERT SCHEDULE] 448
I OCATION TOTAL 601 22) 197 0 38 2 12 0 14 0 125 2 6 2191
FRANKLIN COUNTY PROJECT TOTALS 601 54 209 94 38 4 16 4 14 0 125 2 6 2325
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